

Projekt:	Neubau eines Gebäudes für Fortis Marienstr. 21/4 in 71083 Herrenberg						BV 1358
	Vereinfachter Preisspiegel Rohbauarbeiten						
	Bieter	Firma		Nettokosten	19 % Mwst	Bruttokosten	Abweichung
1	Gottlob Brodbeck / Metzingen		1.470.183,34	279.334,83	1.749.518,17	100,00 %	
2			1.499.956,28	284.991,69	1.784.947,97	102,03 %	
3			1.566.649,50	297.663,41	1.864.312,91	106,56 %	
4			1.618.833,00	307.578,27	1.926.411,27	110,11 %	
5			1.631.183,20	309.924,81	1.941.108,01	110,95 %	
6			1.635.257,02	310.698,83	1.945.955,85	111,23 %	
7			1.639.277,41	311.462,71	1.950.740,12	111,50 %	
8			1.639.824,50	311.566,66	1.951.391,16	111,54 %	
9			1.688.320,37	320.780,87	2.009.101,24	114,84 %	
10			1.695.851,69	322.211,82	2.018.063,51	115,35 %	
11			1.809.234,50	343.754,56	2.152.989,06	123,06 %	
12			1.849.419,86	351.389,77	2.200.809,63	125,80 %	
13			1.954.838,70	371.419,35	2.326.258,05	132,97 %	
14			2.023.570,05	384.478,31	2.408.048,36	137,64 %	
15			2.054.781,60	390.408,50	2.445.190,10	139,76 %	